F.A.P. TOTAL | SHEET

RTE. SECTION COUNTY SHEETS!| NO.
614 . MORGAN 200 |73
STA. TO STA.

FED. ROAD DIST. NO. ILLINOIS |FED. AID PROJECT

* 147(RS'5,B“1.B’2) 92656
SUMMARY OF EARTHWORK
1 2 3 4 5 S 7 8 9 10
THEORETICAL TOPSOIL ADJUSTMENT ADJUSTED EARTHWORK »
LOCATION ~__TOPSOIL | EARTHWORK BALANCE
STATION TO STATION LENGTH EXCAVATION & | EXCESS ( BORROW) WASTE (+) OR
| | : PLACEMENT SHORTAGE ( -)
CuT FILL 100 mm CUT 100 mm FILL CuT FILL FILL X 1.25
CU M
IL ROUTE 78
STA. 14+594.652 TO  STA.  15+100. 000 505. 348 m 5137 2065 0 0 5137.3 2064. 5 2580. 6 0.0 2556. 68 2556. 68
STAGE 1 STA. 18+475.000 TO STA.  19+384.486 909.486 m 3224 3293. 4 154. 8 82.2 3378.5 3211.2 4014. 0 237.0 (872.50) 1684. 18
STAGE 2 STA. 18+475.000 TO STA.  19+384. 486 909.486 m 47964. 6 13241. 9 883.5 552. 3 48848. 1 12689. 6 15862. 0 1435. 8 31550. 30 33234. 48
STAGE 3 STA. 18+475.000 TO  STA.  19+384. 486 909.486 m 8202. 5 1534. 1 564. 5 85. 8 8767.0 1448. 3 1810. 4 650. 3 6306. 33 39540. 80
STA.  0+000. 000 TO  STA. 0+115.514 115.514 m 792.6 1294. 5 0.0 0.0 792.6 1294.5 1618. 1 0.0 (825.53) 38715. 28
HOLT ROAD 386. 0 0.3 0.0 0.0 386.0 0.3 0.4 0.0 385. 63 39100. 90
COUNTY LINE ROAD 164. 0 478.0 0.0 0.0 164. 0 478.0 597.5 0.0 (433.50) 38667. 40
TOTAL 65871 21907 1603 720 67474 21186 26483 2323 38667 38667. 40
NOTES:
ALL TOPSOIL NECESSARY FOR PLACEMENT ON THIS PROJECT SHALL BE TAKEN FROM CUT AREAS WITHIN THE CONSTRUCTION LIMITS. TOPSOIL EXCAVATION WILL BE MEASURED FOR PAYMENT. COLUMN 5 = COLUMN 1 + COLUMN 3
| | COLUMN 6 = COLUMN 2 - COLUMN 4
A SHRINKAGE OF 207 WAS USED TO DETERMINE THE EXCESS AND BORROW QUANTITIES. SHRINKAGE FACTOR = 1.00/(1.00-0.20) = 1.00/0.80 = 1.25 "COLUMN 7 = COLUMN 6 x 1.25 (SHRINKAGE FACTOR)
| | COLUMN 8 = (COLUMN 3 + COLUMN 4) x 1.00 ( SHRINKAGE FACTOR
THE PROJECT HAS A NET SURPLUS AND THE CONTRACTOR WILL BE RESPONSIBLE FOR DISPOSING OF THE WASTE OUTSIDE THE ROW WHICH COST WILL BE INCLUDED IN EARTH EXCAVATION. COLUMN 9 = COLUMN 5 - COLUMN 7 - COLUMN 8

EARTHWORK WAS CALCULATED USING NORMAL CROSS SECTIONS (1.e. SECTIONS TAKEN AT EVEN 25m INTERVALS).

LIME MODIFICATION SCHEDULE
PROCESING LIME
STATION MODIFIED
SOILS LIME WATER
300 MM |

SQ M MTON UNIT

| 3R |
STA. 18+680.000 TO STA. 18+847. 960 1424. 30 32. 76 44. 87
STA. 18+847.960 LT TO STA. 18+869.554 LT 183.12 4,21 5. 77
STA. 18+847.960 RT TO STA. 18+858.000 RT 85. 14 1. 96 2.68
STA. 18+858.000 RT TO STA. 18+869.554 RT 97. 98 2. 25 3. 09
STA. 18+869.554 TO STA. 18+956.000 733. 06 16. 86 23. 09
STA. 18+956.000 TO STA. 19+004.000 407. 04 9. 36 12. 82
STA. 19+004.000 LT TO STA. 19+104.360 LT 851. 05 19.57 26. 81
STA. 19+004.000 RT TO STA. 19+071.800 RT 574. 94 13. 22 18.11
STA. 19+071.800 RT TO STA. 19+146. 305 RT 631. 80 14.53 19. 90
STA. 19+104.360 LT TO STA. 19+146.305 LT 355. 69 8.18 11. 20
| TOTAL 5,344, 13 122. 91 168. 34

THEREFORE, NO ALLOWANCE WAS MADE FOR ENTRANCES.

EARTH EXCAVATION =
(PAY ITEM QUANTITY)

COLUMN 5 - COLUMN 8

65, 151 CU M
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